DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE SINKHOLE REPAIRS, NORTH DISTRICT, OPEN END, FY12-FY13
CALL ORDER 002 CONTRACT 1ID T201203401.01 COUNTIES NEW CASTLE
LETTING DATE 07/19/11 DISTRICT M6
STATE/FEDERAL AID NO: T201203401 CONTRACT TIME : 730 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) T201203401
SINKHOLE REPAIRS, NORTH DISTRICT, OPEN END, FY12-FY13
SET-ASIDE
VENDOR RANKING Contract was awarded on 08/23/11 to vendor TRI-STATE GROUTING, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,500,000.00 126.5841% 100.0000%
1 TRI-STATE GROUTING, INC., P O BOX 99, BEAR, DE, 19701 $ 1,184,983.00 100.0000% 78.9989%
2 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 1,259,642.53 106.3005% 83.9762%
3 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 1,294,379.50 109.2319% 86.2920%
4 CASTLE CONSTRUCTION OF DE., INC., 185A OLD CHURCHMANS RD, NEW CASTLE, DE, 19720 $ 1,684,565.00 142.1594% 112.3043%
5 REYBOLD CONSTRUCTION GROUP, LLC., 116 EAST SCOTLAND DRIVE, BEAR, DE, 19701 $ 1,698,346.75 143.3225% 113.2231%
I( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | TRI-STATE GROUTING INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——— -
SECTION 0001 SINKHOLE REPAIRS, NORTH DISTRICT, OPEN END, FY12-FY13
| | |
0010 202000 225.000 cCY | 25.00000 5625.00] 20.00000 4500.00] 18.37000 4133.25
EXCAVATION AND EMBANKMENT | | |
0020 206000 10.000 cYy | 400.00000 4000.00] 45.00000 450.00] 274.22000 2742.20
ROCK EXCAVATION FOR STRUCTURES AND | |
TRENCHES [ [ ‘
0030 208000 500.000 cCY | 25.00000 12500.00] 15.00000 7500.00] 19.90000 9950.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0040 209006 151.000 cCY | 50.00000 7550.00| 23.00000 3473.00] 27.83000 4202.33
BORROW, TYPE F | |
0050 210000 200.000 cCY | 35.00000 7000.00| 23.00000 4600.00]| 24.86000 4972.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0060 211004 500.000 LF | 22.00000 11000.00] 20.00000 10000.00] 12.11000 6055.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(PIPE) | | I
0070 251000 250.000 LF | 6.00000 1500.00] 3.00000 750.00] 6.56000 1640.00
SILT FENCE | | |
0080 302007 150.000 cCY | 95.00000 14250.00] 80.00000 12000.00] 79.84000 11976.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/23/11
PAGE : 002 -2
TABULATION OF BIDS

FINAL
CONTRACT TITLE : SINKHOLE REPAIRS, NORTH DISTRICT, OPEN END, FY12-FY13
CALL ORDER : 002 CONTRACT ID : T201203401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : M6
SET-ASIDE
I( 0 ) I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | TRI-STATE GROUTING INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0090 302008 150.000 cCy | 95.00000 14250.00]| 80.00000 12000.00]| 79.84000 11976.00
|

GRADED AGGREGATE BASE COURSE, TYPE B,
PATCHING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/23/11
PAGE 002 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SINKHOLE REPAIRS, NORTH DISTRICT, OPEN END, FY12-FY13
CALL ORDER 002 CONTRACT ID : T201203401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : M6
SET-ASIDE
I ( 0 ) I ( 1 ) I ( )
|ENGINEER'S ESTIMATE | TRI-STATE GROUTING INC |JJID INC
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0100 302011 25.000 TON | 60.00000 1500.00] 60.00000 1500.00] 49.96000 1249.00
DELAWARE NO. 3 STONE | | |
0110 302012 50.000 TON | 55.00000 2750.00] 60.00000 3000.00] 49.67000 2483.50
DELAWARE NO. 57 STONE | | |
0120 401665 600.000 TON | 110.00000 66000.00 | 90.00000 54000.00 | 97.71000 58626.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0130 401666 50.000 TON | 135.00000 6750.00] 90.00000 4500.00] 111.01000 5550.50
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0140 602002 75.000 CY | 700.00000 52500.00] 500.00000 37500.00] 545.84000 40938.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
B | | |
0150 602603 50.000 cCY | 750.00000 37500.00] 600.00000 30000.00] 469.33000 23466.50
HIGH EARLY STRENGTH CONCRETE | | |
0160 605573 25.000 EACH | 100.00000 2500.00] 50.00000 1250.00] 49.87000 1246.75
STEEL PLATES, 4'X6'X3/4" | | |
0170 612020 200.000 LF | 65.00000 13000.00 | 50.00000 10000.00 | 33.65000 6730.00
REINFORCED CONCRETE PIPE, 12", CLASS IV | | |
0180 612021 600.000 LF | 68.00000 40800.00 | 52.00000 31200.00] 30.38000 18228.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0190 612022 400.000 LF | 70.00000 28000.00| 60.00000 24000.00] 39.94000 15976.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0200 612023 150.000 LF | 70.00000 10500.00 | 65.00000 9750.00] 82.18000 12327.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0210 612520 200.000 LF | 60.00000 12000.00 | 45.00000 9000.00] 43.83000 8766.00
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
15" | | |
0220 612529 5000.000 LF | 3.00000 15000.00 | 2.40000 12000.00 | 1.95000 9750.00
PIPE VIDEO INSPECTION | | |
0230 612535 5000.000 LF | 5.25000 26250.00] 4.20000 21000.00]| 2.21000 11050.00
CLEANING DRAINAGE PIPE, 15"-24" DIA | | |
0240 612536 2500.000 LF | 6.50000 16250.00] 5.40000 13500.00] 2.95000 7375.00
CLEANING DRAINAGE PIPE, GREATER THAN | | |
24" DIA | | |
0250 612537 50.000 HOUR | 315.00000 15750.00] 250.00000 12500.00] 210.66000 10533.00
| | |

HEAVY CLEANING OF DRAINAGE PIPE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/23/11
PAGE 002 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE SINKHOLE REPAIRS, NORTH DISTRICT, OPEN END, FY12-FY13
CALL ORDER : 002 CONTRACT ID : T201203401.01 COUNTIES : NEW CASTLE
LETTING DATE 07/19/11 DISTRICT : M6
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | TRI-STATE GROUTING INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0260 612539 175.000 EACH | 550.00000 96250.00] 450.00000 78750.00 | 539.30000 94377.50
|

PRESSURE GROUTING
DIA

PIPE JOINTS, 15"-24" | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/23/11
PAGE : 002 -5
TABULATION OF BIDS

FINAL
CONTRACT TITLE : SINKHOLE REPAIRS, NORTH DISTRICT, OPEN END, FY12-FY13
CALL ORDER  : 002 CONTRACT ID : T201203401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : M6
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | TRI-STATE GROUTING INC |JJID INC
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0270 612540 100.000 EACH | 740.00000 74000.00] 570.00000 57000.00] 631.99000 63199.00
PRESSURE GROUTING PIPE JOINTS, GREATER | | |
THAN 24"-30" DIA | |
0280 701004 100.000 sY | 130.00000 13000.00] 125.00000 12500.00] 83.03000 8303.00
PORTLAND CEMENT CONCRETE VALLEY GUTTER, | | |
8" | | |
0290 701010 300.000 LF | 32.00000 9600.00| 27.00000 8100.00]| 62.79000 18837.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0300 701020 750.000 LF | 40.00000 30000.00] 30.00000 22500.00] 48.77000 36577.50
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | |
0310 701021 1500.000 LF | 35.00000 52500.00 | 40.00000 60000.00 | 31.32000 46980.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | |
0320 701022 500.000 LF | 35.00000 17500.00 | 30.00000 15000.00 | 31.32000 15660.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0330 705001 5000.000 SF | 7.00000 35000.00] 6.00000 30000.00] 14.00000 70000.00
P.C.C. SIDEWALK, 4" [ [
0340 705002 2000.000 SF | 11.50000 23000.00] 8.00000 16000.00 | 12.71000 25420.00
P.C.C. SIDEWALK, 6" [ |
0350 705008 250.000 SF | 18.00000 4500.00] 8.00000 2000.00] 15.59000 3897.50
CURB RAMP, TYPE 1 | |
0360 705009 250.000 SF | 20.00000 5000.00] 8.00000 2000.00] 15.59000 3897.50
CURB RAMP, TYPE 2, 3, AND/OR 4 [ [ [
0370 708050 10.000 EACH | 2500.00000 25000.00] 1900.00000 19000.00] 2300.00000 23000.00
DRAINAGE INLET, 34" X 18" | | |
0380 708051 10.000 EACH | 2600.00000 26000.00]| 2000.00000 20000.00]| 2700.00000 27000.00
DRAINAGE INLET, 34" X 24" | | |
0390 708052 10.000 EACH | 3000.00000 30000.00] 2200.00000 22000.00]| 2900.00000 29000.00
DRAINAGE INLET, 48" X 30" | | |
0400 708053 5.000 EACH | 3500.00000 17500.00] 2400.00000 12000.00] 3150.00000 15750.00
DRAINAGE INLET, 48" X 48" | | |
0410 708054 5.000 EACH | 3800.00000 19000.00] 2500.00000 12500.00] 3310.00000 16550.00
DRAINAGE INLET, 66" X 30" | | |
0420 708500 75.000 EACH | 275.00000 20625.00] 250.00000 18750.00 | 288.56000 21642.00
REPLACING CATCH BASIN GRATES | [ |
0430 708504 75.000 EACH | 275.00000 20625.00] 250.00000 18750.00 | 271.41000 20355.75
| | |

REPLACING CATCH BASIN FRAMES



PERMANENT PAVEMENT STRIPING, EPOXY

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/23/11
PAGE : 002 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SINKHOLE REPAIRS, NORTH DISTRICT, OPEN END, FY12-FY13
CALL ORDER  : 002 CONTRACT ID : T201203401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : M6
SET-ASIDE
I ( 0 ) | ( 1 ) I ( )
|ENGINEER'S ESTIMATE | TRI-STATE GROUTING INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0440 710503 275.000 EACH | 750.00000 206250.00| 550.00000 151250.00] 606.20000 166705.00
REPAIRING EXISTING CATCH BASINS | | |
0450 710505 25.000 EACH | 500.00000 12500.00] 400.00000 10000.00]| 654.95000 16373.75
REPAIRING EXISTING MANHOLES | | [
0460 710511 50.000 EACH | 750.00000 37500.00]| 550.00000 27500.00]| 761.36000 38068.00
REMOVE AND REPLACE EXISTING CATCH BASIN | | |
HOOD | | |
0470 712006 200.000 sSY | 100.00000 20000.00| 90.00000 18000.00] 49.57000 9914.00
RIPRAP, R-5 [ [ |
0480 715001 750.000 LF | 23.00000 17250.00] 15.00000 11250.00] 13.66000 10245.00
PERFORATED PIPE UNDERDRAINS, 6" [ [ |
0490 732000 3500.000 SY | 10.00000 35000.00] 8.00000 28000.00| 6.38000 22330.00
TOPSOIL, 4" DEPTH [ [ [
0500 734016 3500.000 SY | 1.10000 3850.00] 0.75000 2625.00] 1.19000 4165.00
PERMANENT GRASS SEEDING, SUBDIVISION | [ [
0510 735533 1000.000 SY | 3.25000 3250.00] 2.50000 2500.00] 2.24000 2240.00
SOIL RETENTION BLANKET MULCH, TYPE 3 [ [ |
0520 743003 50.000 EADY | 32.00000 1600.00| 50.00000 2500.00] 15.80000 790.00
ARROWPANELS, TYPE C | | [
0530 743006 5000.000 EADY | 0.60000 3000.00] 0.50000 2500.00] 0.38000 1900.00
PLASTIC DRUMS [ [ [
0540 743010 50.000 EADY | 150.00000 7500.00| 200.00000 10000.00]| 22.87000 1143.50
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | [ |
0550 743050 1500.000 HOUR | 44.52000 66780.00]| 44.52000 66780.00]| 44.52000 66780.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0560 743062 100.000 HOUR | 64.55000 6455.00]| 64.55000 6455.00] 64.55000 6455.00
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0570 743504 50.000 EACH | 200.00000 10000.00]| 10.00000 500.00| 147.47000 7373.50
WARNING SIGNS | | |
0580 743507 300.000 LEDY | 1.40000 420.00]| 5.00000 1500.00| 0.26000 78.00
TEMPORARY BARRICADE, TYPE IIT | [ |
0590 743525 1000.000 EADY | 4.50000 4500.00 3.00000 3000.00] 2.11000 2110.00
TEMPORARY WARNING SIGNS [ | |
0600 748506 100.000 LF | 12.00000 1200.00] 8.00000 800.00| 10.53000 1053.00
| | |
| | |

RESIN PAINT, 4"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 002 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SINKHOLE REPAIRS, NORTH DISTRICT, OPEN END, FY12-FY13
CALL ORDER 002 CONTRACT ID : T201203401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : M6
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | TRI-STATE GROUTING INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0610 758000 2000.000 SY | 23.00000 46000.00]| 20.00000 40000.00] 10.43000 20860.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0620 762001 5000.000 LF | 3.00000 15000.00] 2.00000 10000.00]| 1.26000 6300.00
SAW CUTTING, HOT MIX [ [ |
0630 762002 750.000 LF | 7.00000 5250.00] 4.00000 3000.00] 3.16000 2370.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0640 763000 LUMP | 52870.00000 52870.00]  30000.00000 30000.00] 40000.00000 40000.00
INITIAL EXPENSE | [
SECTION TOTALS [ $ 1,500,000.00] $ 1,184,983.00] $ 1,259,642.53
—————————————————————————————————————————— B S At et T
CONTRACT TOTALS [ $ 1,500,000.00] $ 1,184,983.00] $ 1,259,642.53

DBE GOALS

| 0




TABULATION OF BIDS

FINAL

CONTRACT TITLE : SINKHOLE REPAIRS, NORTH DISTRICT, OPEN END, FY12-FY13

CALL ORDER : 002
LETTING DATE : 07/19/11

SET-ASIDE

CONTRACT ID
DISTRICT

T201203401.01
M6

DELAWARE DEPARTMENT OF TRANSPORTATION

COUNTIES : NEW CASTLE

DATE
PAGE

08/23/11
002 -8

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 SINKHOLE REPAIRS, NORTH DISTRICT,

0010 202000 225.000 cCY
EXCAVATION AND EMBANKMENT

0020 206000 10.000 cCYy
ROCK EXCAVATION FOR STRUCTURES AND
TRENCHES

0030 208000 500.000 CY
EXCAVATION AND BACKFILLING FOR PIPE
TRENCHES

0040 209006 151.000 cCY
BORROW, TYPE F

0050 210000 200.000 cy

FURNISHING BORROW TYPE "C" FOR PIPE,
UTILITY TRENCH, AND STRUCTURE BACKFILL

0060 211004 500.000 LF
REMOVAL OF STRUCTURES AND OBSTRUCTIONS
(PIPE)

0070 251000 250.000 LF
SILT FENCE

0080 302007 150.000 cYy
GRADED AGGREGATE BASE COURSE, TYPE B

0090 302008 150.000 cYy

GRADED AGGREGATE BASE COURSE, TYPE B,
PATCHING

0100 302011 25.000 TON
DELAWARE NO. 3 STONE

0110 302012 50.000 TON
DELAWARE NO. 57 STONE

0120 401665 600.000 TON

SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 64-22, PATCHING

0130 401666 50.000 TON
SUPERPAVE, TYPE B HOT-MIX, 160
GYRATIONS, PG 64-22, PATCHING

0140 602002 75.000 CY
PORTLAND CEMENT CONCRETE MASONRY, CLASS
B

I(

)

|MUMFORD & MILLER CONCRETE IN

| UNIT PRICE AMOUNT
OPEN END, FY12-FY13

| |
| 29.00000 6525.00]
| |
| 230.00000 2300.00]
| |
| |
| 29.00000 14500.00]
| |
| |
| 32.00000 4832.00]
| |
| 21.00000 4200.00]
| |
I I
| 18.00000 9000.00]
I I
I I
| 2.35000 587.50]
| I
| 92.00000 13800.00]
I |
| 92.00000 13800.00]
I |
I I
| 52.00000 1300.00]
| I
| 52.00000 2600.00]
| |
| 100.00000 60000.00]
| |
| |
| 98.00000 4900.00]
| |
I |
| 590.00000 44250.00]
| I
I I

4

(
CASTLE CONSTRUCTION OF DE IN

23.

600.
35.

25.

30.

30.

95.

95.

22.
25.

115.
110.

900.

00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

I(

5 )

|REYBOLD CONTRUCTION GROUP LLC

AMOUNT |

|
5175.00]
|
6000.00]

|

|
17500.00]
|

|
3775.00]
|
6000.00]

|

|
15000.00 |
|

|
2250.00]
|
14250.00]|
|
14250.00]|
|

|

550.00 |

|

1250.00]

|
69000.00]
|

|

5500.00]

|

|
67500.00]
|

|

UNIT PRICE

23

405

23.

25.

29.

25.

105.

115.

44.

58.

127.

127.

810.

.25000

.00000

25000

50000

00000

50000

.35000

00000

00000

00000

00000

50000

50000

00000

11625.

3850.

5800.

12750.

587.

15750.

17250.

1100.

2900.

76500.

6375.

60750.

00

50

00

00

50

00

00

00

00

00

00

00



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE
PAGE

08/23/11
002 -9

INTEGRAL PORTLAND CEMENT CONCRETE CURB

FINAL
CONTRACT TITLE : SINKHOLE REPATRS, NORTH DISTRICT, OPEN END, FY12-FY13
CALL ORDER 002 CONTRACT ID : T201203401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT M6
SET-ASTDE
I ( 3 ) I ( 4 ) I( 5 )
IMUMFORD & MILLER CONCRETE IN |CASTLE CONSTRUCTION OF DE TN |REYBOLD CONTRUCTION GROUP LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T
0150 602603 50.000 cCY | 650.00000 32500.00] 1000.00000 50000.00] 810.00000 40500.00
HIGH EARLY STRENGTH CONCRETE | | |
0160 605573 25.000 EACH | 85.00000 2125.00] 200.00000 5000.00] 115.00000 2875.00
STEEL PLATES, 4'X6'X3/4" | | |
0170 612020 200.000 LF | 68.00000 13600.00] 35.00000 7000.00| 46.00000 9200.00
REINFORCED CONCRETE PIPE, 12", CLASS IV | | |
0180 612021 600.000 LF | 69.00000 41400.00] 42.00000 25200.00] 67.00000 40200.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0190 612022 400.000 LF | 73.00000 29200.00] 51.00000 20400.00] 73.00000 29200.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0200 612023 150.000 LF | 85.00000 12750.00] 65.00000 9750.00]| 85.00000 12750.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | \ \
0210 612520 200.000 LF | 52.00000 10400.00] 50.00000 10000.00] 60.00000 12000.00
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
15" | | |
0220 612529 5000.000 LF | 2.15000 10750.00] 3.50000 17500.00] 4.00000 20000.00
PIPE VIDEO INSPECTION | | |
0230 612535 5000.000 LF | 2.45000 12250.00] 7.00000 35000.00]| 5.50000 27500.00
CLEANING DRAINAGE PIPE, 15"-24" DIA | | |
0240 612536 2500.000 LF | 3.25000 8125.00] 9.00000 22500.00]| 6.50000 16250.00
CLEANING DRAINAGE PIPE, GREATER THAN | | |
24" DIA | | |
0250 612537 50.000 HOUR | 230.00000 11500.00] 375.00000 18750.00] 300.00000 15000.00
HEAVY CLEANING OF DRAINAGE PIPE | | |
0260 612539 175.000 EACH | 595.00000 104125.00] 550.00000 96250.00] 525.00000 91875.00
PRESSURE GROUTING PIPE JOINTS, 15"-24" | | |
DIA | | |
0270 612540 100.000 EACH | 695.00000 69500.00] 800.00000 80000.00] 675.00000 67500.00
PRESSURE GROUTING PIPE JOINTS, GREATER | | |
THAN 24"-30" DIA | |
0280 701004 100.000 sY | 106.00000 10600.00] 330.00000 33000.00] 100.00000 10000.00
PORTLAND CEMENT CONCRETE VALLEY GUTTER, | | |
gn | [ ‘
0290 701010 300.000 LF | 32.00000 9600.00] 40.00000 12000.00] 36.00000 10800.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0300 701020 750.000 LF | 38.50000 28875.00| 55.00000 41250.00] 40.50000 30375.00
| | |
| | |

AND GUTTER,

TYPE 1



CONTRACT TITLE : SINKHOLE REPAIRS,

CALL ORDER : 002
LETTING DATE : 07/19/11

SET-ASIDE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
NORTH DISTRICT, OPEN END, FY12-FY13

CONTRACT ID
DISTRICT

T201203401.01

COUNTIES : NEW CASTLE

DATE
PAGE

08/23/11
002 -10

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

0310 701021 1500.000
INTEGRAL PORTLAND CEMENT CONCRETE
AND GUTTER, TYPE 2

0320 701022 500.000
INTEGRAL PORTLAND CEMENT CONCRETE
AND GUTTER, TYPE 3

0330 705001 5000.000
P.C.C. SIDEWALK, 4"

0340 705002 2000.000
P.C.C. SIDEWALK, 6"

0350 705008 250.000
CURB RAMP, TYPE 1

0360 705009 250.000
CURB RAMP, TYPE 2, 3, AND/OR 4

0370 708050 10.000
DRAINAGE INLET, 34" X 18"

0380 708051 10.000
DRAINAGE INLET, 34" X 24"

0390 708052 10.000
DRAINAGE INLET, 48" X 30"

0400 708053 5.000
DRAINAGE INLET, 48" X 48"

0410 708054 5.000
DRAINAGE INLET, 66" X 30"

0420 708500 75.000
REPLACING CATCH BASIN GRATES

0430 708504 75.000
REPLACING CATCH BASIN FRAMES

0440 710503 275.000
REPAIRING EXISTING CATCH BASINS

0450 710505 25.000
REPAIRING EXISTING MANHOLES

0460 710511 50.000
REMOVE AND REPLACE EXISTING CATCH
HOOD

0470 712006 200.000
RIPRAP, R-5

0480 715001 750.000

PERFORATED PIPE UNDERDRAINS, 6"

QUANTITY

SF

SF

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
BASIN

SY

LF

I(
|REYBOLD CONTRUCTION GROUP LLC

5 )

40.

40.

17.

23.

23.

20.

2350.

2650.

3475.

4675.

5750.

275.

285.

810.

695.

81.

23.

UNIT PRICE

50000

50000

00000

00000

50000

75000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

50000

60750.

20250.

85000.

46000.

5875.

5187.

23500.

26500.

34750.

23375.

28750.

20625.

21375.

222750.

20250.

34750.

16200.

17625.

00

00

00

00

00

50

00

00

00

00

00

00

00

00

00

00

00

00

}&UMF;RD)& MILLER CONCRETE IN }éASTﬁE CONSTRUCTION OF DE IN

} UNIT PRICE AMOUNT} UNIT PRICE AMOUNT}
| 34.50000  51750.00]  45.00000  67500.00]  40.50000  60750-00
: : :
| 32.50000 16250.00] 45.00000 22500.00
: : :
| 7.00000 35000.00] 8.00000 40000.00
} 11.50000 23000.00} 14.00000 28000.00}
} 14.50000 3625.00} 35.00000 8750.00}
} 14.50000 3625.00} 40.00000 lOOO0.00}
} 2000.00000 20000.00} 3000.00000 30000.00
} 2075.00000 20750.00} 3000.00000 30000.00
} 2200.00000 22000.00} 3000.00000 30000.00
} 2300.00000 11500.00} 3800.00000 19000.00
} 2375.00000 11875.00} 5000.00000 25000.00
} 215.00000 16125.00} 250.00000 18750.00
} 240.00000 18000.00} 400.00000 30000.00
} 685.00000 188375.001 900.00000 247500.00
} 425.00000 10625.00} 1000.00000 25000.00}
} 685.00000 34250.00} 1300.00000 65000.00
: : :
| 51.00000 10200.00] 60.00000 12000.00]
} 19.00000 14250.001 35.00000 26250.00}
I I



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
NORTH DISTRICT, OPEN END, FY12-FY13
CONTRACT ID T201203401.01
DISTRICT M6

CONTRACT TITLE
CALL ORDER
LETTING DATE

SINKHOLE REPAIRS,
002
07/19/11

SET-ASIDE

COUNTIES

DATE
PAGE

08/23/11
002 -11

NEW CASTLE

LINE NO / ITEM CODE / ALT

( 4 )
MUMFORD & MILLER CONCRETE IN

I(
|CASTLE CONSTRUCTION OF DE IN
\

(5 )

|REYBOLD CONTRUCTION GROUP LLC

UNIT PRICE AMOUNT
11.55000 40425.00
1.15000 4025.00
2.50000 2500.00
35.00000 1750.00
0.40000 2000.00
175.00000 8750.00
44.52000 66780.00
64.55000 6455.00
175.00000 8750.00
15.00000 4500.00
2.35000 2350.00
11.55000 1155.00
52.00000 104000.00
1.75000 8750.00
5.80000 4350.00
57750.00000 57750.00
$ 1,698,346.75

|

|

|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |

—————————————————————————————————————————— ——_—

0490 732000 3500.000 SY | 8.75000 30625.00] 10.00000 35000.00]
TOPSOIL, 4" DEPTH | | |
0500 734016 3500.000 SY | 0.80000 2800.00]| 2.00000 7000.00]
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0510 735533 1000.000 SY | 1.75000 1750.00] 3.00000 3000.00]|
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0520 743003 50.000 EADY | 18.00000 900.00]| 25.00000 1250.00]
ARROWPANELS, TYPE C | | |
0530 743006 5000.000 EADY | 0.15000 750.00] 0.50000 2500.00]
PLASTIC DRUMS | | |
0540 743010 50.000 EADY | 85.00000 4250.00 ] 200.00000 10000.00]
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0550 743050 1500.000 HOUR | 44.52000 66780.00 | 44.52000 66780.00 |
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0560 743062 100.000 HOUR | 64.55000 6455.00] 64.55000 6455.00 |
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0570 743504 50.000 EACH | 60.00000 3000.00]| 150.00000 7500.00]
WARNING SIGNS | | |
0580 743507 300.000 LFDY | 0.75000 225.00]| 0.60000 180.00]|
TEMPORARY BARRICADE, TYPE III | | |
0590 743525 1000.000 EADY | 1.25000 1250.00 | 6.00000 6000.00]
TEMPORARY WARNING SIGNS | | |
0600 748506 100.000 LF | 10.00000 1000.00| 0.50000 50.00]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0610 758000 2000.000 SY | 11.50000 23000.00]| 9.00000 18000.00]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0620 762001 5000.000 LF | 1.50000 7500.00 | 3.00000 15000.00 |
SAW CUTTING, HOT MIX | | |
0630 762002 750.000 LF | 4.00000 3000.00] 12.00000 9000.00|
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0640 763000 LUMP | 40000.00000 40000.00 | 50000.00000 50000.00]
INITIAL EXPENSE | | |
SECTION TOTALS | $ 1,294,379.50]| 1,684,565.00]
—————————————————————————————————————————— e



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/23/11
PAGE : 002 -12
TABULATION OF BIDS

FINAL
CONTRACT TITLE : SINKHOLE REPAIRS, NORTH DISTRICT, OPEN END, FY12-FY13
CALL ORDER  : 002 CONTRACT ID : T201203401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT 1 M6
SET-ASIDE
3 ) e 4 ) c 5 )
MUMFORD & MILLER CONCRETE IN |CASTLE CONSTRUCTION OF DE IN |REYBOLD CONTRUCTION GROUP LLC
\

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

|
UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

CONTRACT TOTALS $ 1,294,379.50] $ 1,684,565.00] $ 1,698,346.75

DBE GOALS |

o

oe

<
S




